

FIGURA arkitekter ab
Första Långgatan 28B
S-413 27 Göteborg
Sweden

Tel 031 336 27 70
Fax 031 336 27 80
e-mail figura@figura.se

Postgiro 72 60 62-3
Bankgiro 762-9892
Org nr 14-55 61 76-4761
Vat SE556176476101

arkitektur inredning design
FIGURA



STENA SUPERFAST 7 & 8 CONVERSION 2011

SCHEDULE OF FINISHES

TENDER DOCUMENT

Gothenburg 2011.04.01

~~Rev A 2011.04.27~~

~~Rev B 2011.05.31~~

~~Rev C 2011.07.01~~

~~Rev D 2011.07.08~~

~~Rev E 2011.08.19~~

Rev E 2011.0X.XX

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	2(112)

GENERAL CLAUSES

DOCUMENTS		
	Reference ships: Stena Line Superferries Stena Hollandica/ Stena Britannica, Nordic Yard 2010. To be used for reference regarding standard of quality, finishes and and complexity for the interior design scope of work.	
	For information regarding standard of quality and complexity for Interior Design in existing Stena Service concepts, see separate document: <i>"Stena Corporate Identity Service Concepts Model Book"</i> .	
	This document is a Tender Document. This document cannot be used as manufacturing drawings. Contractor is responsible for any required manufacturing drawings. Manufacturing drawings to be approved by Stena Line and FIGURA.	
	<i>All changes of interior design to be confirmed by FIGURA.</i>	
GENERAL		REV
	All equipment to apply to European Union Council, Directive 96/98 EC on Marine Equipment (EU wheelmark)	
	In general no heavy weight material shall be used (cape board panels etc.).	
	The Contractor is responsible for checking measurements before manufacturing. NOTE: Contractor shall control all structural elements and measures before manufacturing.	
	All construction and mounting to be according to manufacturer and approved of by architect	
	All equipment to be manufacture for Marine use	
	The owner shall approve all new equipment and drawings	
	All existing equipment which not be reused shall be moved to, by Stena Line, advised area.	
	Re-used item shall be adjusted and upgraded acc. to finishes and installed.	
MATERIALS		
	All core materials to be non-combustible.	
	All laminates according to IMO code.	
	Material in combination with specified linings shall be of such quality that the construction applies to the regulations required.	
	Glass mentioned, real, toughened or Lexan, in schedule or on drawing, may be altered by decision from Stena Line. This would affect finishing treatment and weight (construction).	
	All panels to be with V-joints unless otherwise specified.	
	No nuts or screws for fixing shall be visible if not specially specified	
	All timber to be lacquered with fire retardant lacquer.	
	All Stainless Steel quality 18/08, thickness 1,5 mm. All Stainless steel in pool areas to be acid-proof.	

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	3(112)

FURNITURE & FABRICS		
	All fabrics to be of FR quality acc. to IMO code.	
	Sprinklers, smoke detectors, diffusers etc. to be centrally positioned in ceiling panels.	
	No sharp edges on touchable endings and corners.	
	All tables and bar stools shall be fixed to deck unless otherwise noted.	
	All table heights to be checked with proposed surrounding furniture heights before manufacturing.	
	Chairs and sofas shall be reused in extent according to this schedule. Tables to be reused with refitted table tops according to this schedule in extent possible.	
	All interior shelves and cupboards furniture to be fixed fitted.	
	All pillars to have circular metal cladding in s/s according to specification.	
	All equipment (cupboard, shop bays, refr. counter and galley equipment) shall be fixed to deck.	
DOORS ETC		
	All door frames, in areas refitted within this project, to be lacquered if not specified.	
	Door types, fitments, hinges etc. may be suggested by outfitter. In public areas relevant protection for children injuries shall be included. All glass doors shall be lockable.	
	All doors to have similar laminate on both sides unless otherwise noted	
	All doors to have frame and profiles powder coated in RAL 9007	
	All window boxes to be painted white, unless specified otherwise.	
	All roller shutters in bars, shops etc. to be in highly perforated see-through metal finish	
	B15 glass doors and partitions type Skandi-bo Ocean OC85, Skandi Fire	
	All timber hand rails to be changed to s/s.	
ELECTRIC INSTALLATIONS		
	Electric power, data, PA and telephone cabling shall be supplied to all new relevant units	
	In the lounges there should be sockets every 2 metres. UK socket in everyone and UK and Eurosocket in 25 %.	
	Freestanding tables should have sockets in base or pedestal.	
	Cabling shall be hidden. Switches, power points, computer outlets and equal equipment must be positioned and coloured in such way it blends in with the interior.	
	Contractors are responsible to make a proposal of dimming system to be sent to owners and Light Designer for approval.	
	Levels of lighting brightness on every scene and light fitting have to be adjusted by the Light Designer on site.	

Projektnamn/Name SUPERFAST 7 & 8 CONVERSION 2011	Typ av handling/ Type of document SCHEDULE OF FINISHES		buildings interiors design FIGURA	
Status TENDER DOCUMENT	Datum/Date 01-04-2011	Rev.datum/Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr /Page no 4(112)

	Switch panel in public areas type Gira E2 or equivalent. 	
	Necessary preparations in bulkhead and furniture for invisible electrical connections and mounting of decorative light fittings supplied by special outfitter, shall be prepared for by outfitter, in accordance with drawings	
	Lighting fitted in furniture and counters to be supplied and fitted by Outfitter, unless otherwise specified.	
	Preamble to the schedule of finishes shall be considered as an integrated part of the specification.	
PIPING	Drain and water shall be supplied to all relevant equipment.	
VENTILATION	Contractor shall see to that air and ventilation in public toilets is sufficient. Contractor shall take special notion of this and specify and present solution to owner.	
SIGNAGE	Unless indicated in spec. or drawing all signage will be supplied/installed by owners.	
	Artwork and Posters are owners delivery.	

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	5(112)


FLOOR TYPES



LITTERA	TYPE	SAMPLE	REV
F1	VINYL FLOORINGS <i>Note: All vinyl flooring should be without chamfered edges</i>		
F1:1	Vinyl flooring type Nordic Flooring /Ehrenborg 2 colours with decorative strip (The Boardwalk, Fresh, Living Room, Pod Lounge, Trucker 's) EW-M 6080 Cherry + Stripe EF-M 670 White		A
F1:2	Vinyl flooring type Nordic Flooring/Ehrenborg 2 colours with decorative strip (The Boardwalk seating, Magazine Lounge) EM-M 603 Black Stone + Stripe EW-M 6080 Cherry		A
F1:3a	Vinyl flooring type Nordic Flooring 2 colours with decorative strip /Ehrenborg (Shop) EF-M 670 White + Stripe EF-M 640 Black		A
F1:3b	Vinyl flooring type Nordic Flooring 2 colours with decorative strip /Ehrenborg (Shop) EF-M 640 Black + Stripe EF-M 670 White		A
F1:3b	Vinyl flooring type Nordic Flooring 2 colours with decorative strip /Ehrenborg (Shop) Timber acc to later spec + Stripe EF-M 670 White		A
F1.4	Vinyl flooring type Nordic Flooring 2 colours /Ehrenborg EF-M 640 Black + Stripe EF-M 670 White (Video arcade)		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	6(112)



F1.5	Vinyl flooring type Nordic Flooring 4 2 colours with decorative strip /Ehrenborg (Fresh restaurant) EW-M 6080 Cherry + Stripe EF-M 670 White		A
F1.6a	Vinyl flooring type Nordic Flooring 2 colours with decorative strip /Ehrenborg (Plus lounge) EW-M 6080 Cherry + Stripe EF-M 670 White		A
F1.6b	Vinyl flooring type Nordic Flooring /Ehrenborg (Plus lounge) EW-M 6080 Cherry		A
F1.7a	Vinyl flooring type Nordic Flooring 2 colours /Ehrenborg (Living Room) Timber with black strip 20mm EW-M 6080 Cherry + Stripe EM-M 603 Black Stone		A
F1.7b	Vinyl flooring type Nordic Flooring 3 2 colours with decorative strip /Ehrenborg (Living Room Magazine lounge) EM-M 603 Black Stone + Stripe EW-M 6080 Cherry		A
F1.7c	Vinyl flooring type Nordic Flooring 3 2 colours with decorative strip /Ehrenborg (Living Room Barista area) EM-M 603 Black Stone + Stripe EW-M 6080 Cherry		A
F1.8a	Vinyl flooring type Nordic Flooring 2 colours with decorative strip /Ehrenborg (Pod lounge) EW-M 6080 Cherry + Stripe EF-M 670 White		A

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	7(112)

F1.8b	Vinyl flooring type Nordic Flooring 3 2 colours /Ehrenborg (Pod lounge) Black with timber stripe and coloured stripe EM-M 603 Black Stone + Stripe EW-M 6080 Cherry		A
F1.8c	Vinyl flooring type Nordic Flooring Ehrenborg (Pod lounge central area) EM-M 603 Black Stone		C
F1.8d	Vinyl flooring type Nordic Flooring Ehrenborg (Pod lounge area, Vertigo arrangement) EP-M 6407 White		C
F1.9	Vinyl flooring type Nordic Flooring, EW-M 6080 Cherry		E

F2	WALL TO WALL CARPETS		
	Quality 80/20, 1800gr if not otherwise noted.		
F2:1	Stena Line Corporate range “C-view Bar” range blue D2 carpet (fwd bar)		C
F2.2	Stena Line Corporate range “Fresh restaurant” New green design for Taste		C

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	8(112)

F2.3a	Stena Line Corporate range "Plus Lounge"		
F2.3b	Stena Line Corporate range "Plus Lounge plain"		
F2.4	Stena Line Corporate range "Living Room"		
F2.5a	Stena Line Corporate range " Pod Lounge " Barista 83893320 B, colours black and graphite		C
F2.5b	Similar as F2.5a, black and graphite "salt and pepper" pattern		A
F2.6	Stena Line Corporate range "Truck Driver 's"		
F2.7	Stena Line Corporate range "Kids area"		

Projektnamn/Name SUPERFAST 7 & 8 CONVERSION 2011		Typ av handling/ Type of document SCHEDULE OF FINISHES		buildings interiors design FIGURA	
Status TENDER DOCUMENT		Datum/Date 01-04-2011	Rev.datum/ Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr /Page no 9(112)

F3	RUBBER FLOORINGS		
F3:1	Vinyl Teak deck flooring type "Flexigel Decoro Syntheteak" 05/08. Black grout. With surface sanded to achieve an anti-slip surface. (Outside deck flooring restaurant) EXCLUDED		C
F4	ANTI SKID FLOORINGS		
F4:1	Altro Safety "Designer 25", col. Jet D2501 (Black)		
F5	FUNKTION FLOORINGS		
F5:1	Entrance flooring dirt stopper, complete w recessed s/s acid-proof tray.		
F6	TILE FLOORINGS		
F6:1	Konradssons Granitoker/Metalwood Piombo 100x600 Joint in similar colour as tile, thickness 2 mm Ladies and gents toilets		A

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no	
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	10(112)	


F6:2	Konradssons Granitoker/Metalwood Silicio 100x600 Joint in similar colour as tile, thickness 2 mm		A
	HWC toilet		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	11(112)

LAMINATES

LITTERA	TYPE	SAMPLE	REV
	FORWARD LOUNGE, C-VIEW BAR, DK 7		
L1	Laminate Formica/ "K7520" UN Saxon Oak EXCLUDED		C
L2	Laminate ABET/ "374 Castagno" Sei Due EXCLUDED		C
L3	Laminate ABET/ "312 Wenge" Sei Due EXCLUDED		C
L4	Laminate Formica/ "M2178" brushed s/s EXCLUDED		C
L5	Brushed stainless steel tiles. 100x100mm mounted with random pattern. EXCLUDED		C
L6	Timber laminate similar to existing laminate.		

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no	
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	12(112)	

LITTERA	TYPE	SAMPLE	REV
	SHOP DK 7		
L11	Formica/ AR Plus F3091 Crystal White PAR (high gloss)		
L12	Formica/ AR Plus F2253 Diamond Black PAR (high gloss)		
L13	Formica PSM standard laminate EXCLUDED		C
L14	Corian Antarctica		


Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no	
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	13(112)	

	GUEST SERVICE, PUBLIC TOILETS, VIDEO ARCADE, KIDS PLAY AREA		
L21	Standard Laminate type Formica (Guest service) Existing and/or similar to existing		A
L22	Standard Laminate type Formica (Guest service) Laminate type formica/ "M4749" Isis Horizontal, Metallic		A
L23	Standard Laminate type Formica (Wet unit cabinet) Formica/F3699 Rattan Cane, horizontal grain direction		A
L24	Standard Laminate type Formica. (Toilet cubicles) Formica/F3699 Rattan Cane, horizontal grain direction		A


Projektnamn/Name SUPERFAST 7 & 8 CONVERSION 2011		Typ av handling/ Type of document SCHEDULE OF FINISHES		buildings interiors design FIGURA	
Status TENDER DOCUMENT	Datum/Date 01-04-2011	Rev.datum/ Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr /Page no 14(112)	

L25a	Toughened 6mm laminated 2x4 mm tinted glass panels glued on wall, red Formica/AR plus K1238 red glossy (Ladies toilets)		B
L25b	Toughened 6mm laminated 2x4 mm glass panels glued on wall, graphic pattern printed on back of glass, pattern 1 (Ladies toilets)-excluded		B
L26a	Toughened 6mm laminated 2x4 mm tinted glued on wall, blue Formica/AR plus F7851 blue glossy (Gents toilets)		B
L26b	Toughened 6mm laminated 2x4 mm glass panels glued on wall, graphic pattern printed on back of glass, pattern 2 Formica/ (Gents toilets) Excluded		B
L27	Mosaics type Bisazza (HCP toilets) Konradssons/Polished ceramic mosaics "Jonas" 20x20		A
L28	4 colour printed vinyl wallpaper with Curious George motives (Kids area)		
L29	Standard Laminate type Formica (Kids area furniture)		
L30	Standard Laminate type Formica (video arcade walls) Standard matte black laminate, Polyrey/ "005 Noir FA" or similar.		C



Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no	
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	15(112)	

LITTERA	TYPE	SAMPLE	REV
	FRESH RESTAURANT DK 7		
L31	Laminate Resopal/4359- WS Capital Elm		F
L32	Laminate Resopal/4359-60 Capital Elm glossy		
L33	Corian/White Jasmine	 WHITE JASMINE 12 mm (2)	
L34	Standard Laminate.... Aluminium mosaics, Svenska Kakel/6927-01, Solid aluminium mosaic 15x15 Excluded Trend/ "Liberty colour acc to later spec" (Wennstams kakel) Grout in white		B
L35	Corian " Math Series , Moiré " panels, used vertically, white colour sim L33.	 Design: Corrado Tibaldi - Alessio Ertoli - Andrea Graziano	

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	16(112)

LITTERA	TYPE	SAMPLE	REV
	PLUS LOUNGE DK 8		
L41	Laminate Thermopal/ "F35 016" natural cherry, 01 glossy		
L42	Laminate type Thermopal/ "F35 016" natural cherry, 47 pearl		
L43	Wall paper type "Marimekko"		
L44	Corian/Antarctica		
L45	Wallpaper special print type Library Books		
L46	Formica/F6928 Cherry Woodcut, glossy (Plus toilet walls) horizontal grain direction		A
L47	Toughened laminated 2x4 mm glass panels glued on wall, Printed pattern on vinyl between laminated glass		A

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no	
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	17(112)	

LITTERA	TYPE	SAMPLE	REV
	LIVING ROOM DK 8		
L51	Polyrey/ Zebrano Ambré, FA glossy, horizontal grain direction (Living Room walls and pilasters)		
L52	Thermopal/ F14/018 Aragon Pear Honey, 01 glossy (Living Room walls)		
L53	Corian "Night Sky (3)"		
L54	Polyrey/ "005 Noir FA" (Barista counter front)		
L55	"Barista stripes" printed on vinyl with laminated surface (Barista counter front)		



Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	18(112)

L56	Tiles: Wennstams Kakel/ "Liberty Thonet" black Grout in light grey. (Barista back bar wall)		
L57	Corian Nocturne (black) (Barista counter top)		


Projektnamn/Name SUPERFAST 7 & 8 CONVERSION 2011		Typ av handling/ Type of document SCHEDULE OF FINISHES		buildings interiors design FIGURA	
Status TENDER DOCUMENT		Datum/Date 01-04-2011	Rev.datum/ Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr /Page no 19(112)

LITTERA	TYPE	SAMPLE	REV
	POD LOUNGE DK 8		
L61	Standard Laminate.... (Pod Lounge walls PS & STB) Toughened 6mm tinted glass panels glued on wall, 3 different colours mixed.		A
L62	Standard Laminate (Pod Lounge curved walls) Polyrey/ Zebrano Ambré, FA glossy, horizontal grain direction		
L63	Standard Laminate.... (Pod Lounge furniture) Polyrey/ Zebrano Ambré, FA glossy, horizontal grain direction		
L64	Standard Laminate.... (Pod Lounge furniture) Polyrey/ Zebrano Ambré, FA glossy matte, horizontal grain direction		
L65	Standard Laminate.... (Gaming arcade walls) Perforated Isolamin wall for sound insulation, black		A
L66	Standard Laminate.... (Gaming arcade furniture) Brushed s/s with leather seat		A

Projektnamn/Name SUPERFAST 7 & 8 CONVERSION 2011		Typ av handling/ Type of document SCHEDULE OF FINISHES		buildings interiors design FIGURA	
Status TENDER DOCUMENT		Datum/Date 01-04-2011	Rev.datum/Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr /Page no 20(112)

L67	Alcantara black, padded squares (xBox kinetics wall,3D Cinema)		A
L68	Standard black laminate type Formica/ "F2253 Diamond Black" (3D Cinema)		
L69	Glossy black laminate type Formica/ "F2253 AB" (3D Cinema)		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	21(112)


LITTERA	TYPE	SAMPLE	REV
	TRUCK DRIVER ´S AREA DK 8		
L71	Sim to L41 (Truck Driver ´s walls) Laminate type Thermopal/ "F35 016" natural cherry, 47 pearl Standard laminate type Formica coordinated with existing chairs in restaurant dk 7		B
L72	Sim to L41 L42 (Truck Driver ´s furniture) Laminate type Thermopal/ "F35 016" natural cherry, 47 pearl Standard laminate type Formica coordinated with existing chairs in restaurant dk 7		B
L73	Tiles acc to later spec. Toughened 6mm tinted glued on wall, blue . Similar colour as counter fronts L25 Brushed S/S tiles		B C
L74	Standard Laminate.... Corian, Black Quartz		A
L75	Standard Laminate....		A

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	22(112)

TABLE LAMINATES

LITTERA	TYPE	SAMPLE	REV
	Note: All table laminates to be with finish of surface suitable for horizontal use.		
TL1	Etched or opaque glass top with vinyl graphics 1 (C-view Bar)		C
TL2	Etched or opaque glass top with vinyl graphics 2 (C-view Bar)		C
TL3	Standard Laminate type Formica (Fresh) Resopal/4359-JWS Capital Elm		F
TL4	Standard Laminate type Formica (Fresh) White Corian on metal sheet 4mm		A
TL5	Standard Laminate type Formica - Resopal/3504-XX Raja white (Fresh)		A
TL6	Standard Laminate type Formica (Plus PS & STB seating area) Formica PSM/ "M5382 Copper Veil"		A
TL7	Standard Laminate type Formica (Plus Centre area, PS & STB areas) Laminate type Thermopal/ "F35 016" natural cherry, 47 pearl		A
TL8	Standard Laminate type Formica (Plus forward area) Sim to TL7 with intarsia of polished s/s forming plus lounge logo		A
TL9	Standard Laminate type Formica (Living Room, Magazine Lounge) Glass top 4mm with vinyl graphics on the back side		A
TL10	Standard Laminate type Formica (Living Room, STB & PS Lounge) Resopal/4902-60 Stella Mare		A

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	23(112)

TL11	Standard Laminate type Formica (Living Room, News Room, STB & PS Lounge) Thermopal/ F14/018 Aragon Pear Honey, 47 Pearl		A
TL12	Standard Laminate type Formica (Pod Lounge, STB & PS Lounge) Thermopal/ F14/018 Aragon Pear Honey, 47 Pearl		A
TL13	Standard Laminate type Formica (Pod Lounge, STB & PS Lounge) Thermopal/ Emotions 0901-PI Black Polyrey "D 023 Damask Obsidienne"		A C E
TL14	Standard Laminate type Formica (Pod Lounge) Glass top laminated 2x4mm with graphic foil between glass		A
TL15	Timber laminate type Thermopal /F35/016 Natural cherry 47 Pearl Matte (Truck Driver's)		
TL16	Standard laminate type Formica/K2046_Beaulolais UN (Truck Driver's)		

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no	
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	24(112)	

TL17	Standard laminate (C-view raised floor area)		A
TL18	Standard laminate (Plus STB lounge Family) Formica/F5278 Dogbone Earth		A
TL19	Polyrey/ Zebrano Ambré (Pod Lounge)		E

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	25(112)

CEILINGS

GENERAL	<i>General: vertical sides of open type panels to be perforated and complete with acoustic felt for better acoustics.</i>			
	<i>Panels and cassettes to have additional pocket insulation in panels and cassettes.</i>			
	<i>All ceilings type Lautex.</i>			
	<i>All decks to be painted black in way of open ceilings. Ceiling types and details acc to drawings.</i>			
	<i>Existing ceilings to be modified, modifications see tender document ceiling drawings</i>			
LITTERA	TYPE/AREA	SAMPLE	REV	
C1a	Existing ceiling			
C1b	Existing ceiling to be painted			
C1c	Existing ceiling to be completed with Gislaved foil			
C2	New panel ceiling type Lautex open type. 90mm wide. White			
C3	New panel ceiling type Lautex open type. 90mm wide. Finish in Gislaved foil			
C4	New cassette ceiling similar to existing in forward lounge: Lautex NJ cassette LTX 108 clear mirror finish			
C5a	Decorative backlit sail ceiling suspended with fixings type Pauli & Sohn. Ceiling to be backlit with RGB LED. Gobos on pillars to project images on sails. (C-view Bar) Excluded		B	
C5b	Existing circular ceiling feature to be modified sim to C5a Excluded		B	
C6	Triangular metal panels in glossy white approx 600 Polished s/s panel with recessed lights longitudinal in between every 4 triangular cassette (Shop)		C	
C7	Pelmet ceiling over till counter. Flat surface pelmet powder coated in laminate white glossy. (Shop)		A	
C8	Flat surface pelmet in laminate in existing ceiling (Shop)			
C9	Backlit continous ceiling B15 RGB LED (Public toilets) B15 Panel ceiling white		B	
C10	Stiff suspended circular acoustic panels type Ecophon made of Rockwool with metal surround. Circles complete with recessed spots. Deck above to be painted black. (Video Arcade)		B	
C11	Sim to C2 colour acc to later spec. (Kids area)			
C12	New cassette ceiling similar to existing in forward lounge: Lautex NJ cassette LTX 108 white. Alleyways and queing area (Fresh Restaurant)			
C13	Centre area Flat surface ceiling with circular openings (Fresh Restaurant)			

Projektnamn/Name SUPERFAST 7 & 8 CONVERSION 2011		Typ av handling/ Type of document SCHEDULE OF FINISHES		buildings interiors design FIGURA	
Status TENDER DOCUMENT		Datum/Date 01-04-2011	Rev.datum/Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr /Page no 26(112)

C14	Centre area Rectangular metal panels in glossy white (Fresh Restaurant)		
C15	New panel ceiling type Lautex open type. 90mm wide. Electro painted finish sim to L31, or vinyl clad. Seating area PS and STB (Fresh Restaurant)		
C16	Feature ceiling complete with opening to house decorative ceiling lights. Hole to have recessed LED light RGB (Fresh Restaurant)		
C17	Sim to C13C12.Servery area and alleyway (Plus Lounge)		A
C18	New panel ceiling type Lautex open type. 90mm wide. Electro painted finish sim to wall laminate (cherry timber) or vinyl clad. PS and STB seating area (Plus Lounge)		
C19	Flat surface pelmet in laminate L44 or in laminate sim to L44 (Plus Lounge)		
C20	New panel ceiling type Lautex open type. 90mm wide. Electro painted finish sim to wall laminate (cherry timber) or vinyl clad. Centre seating area (Plus Lounge)		
C21	Flat surface ceiling with library wallpaper electroprinted on metal panels. Forward seating area (Plus Lounge)		
C22	Sim to C12		
C23	Decorative flat surface ceiling, colour: white glossy, with recessed lightfittings. Panel approx 30mm thick and mounted below C30. Alleyway (Living room)		
C24	New cassette ceiling similar to existing in forward lounge: Lautex NJ cassette LTX 108 white. To be completed with vinyl graphics approx every 4th cassette. Central area (Living Room)		
C25	New panel ceiling type Lautex open type. 90mm wide. Electro painted finish sim to wall laminate (cherry timber) or vinyl clad. PS and STB seating areas (Living room)		
C26	Flat surface pelmet in laminate (Plus Lounge)		
C27	Stiff suspended circular panels in burnished metal with metal surround. Circles complete with recessed spots. Deck above to be painted black. Gaming arcade (Pod Lounge)		
C28	New cassette ceiling similar to existing in forward lounge: Lautex NJ cassette LTX 108 white. Alleyway PS and STB (Pod Lounge)		
C29	New panel ceiling type Lautex open type. 90mm wide. Electro painted finish sim to wall laminate (cherry timber) or vinyl clad. PS and STB seating areas (Pod Lounge)		
C30	Centre area: Surrounding pelmet in powder coated sheet in white glossy. Stiff suspended circular acoustic panels type Ecophon with metal surround. Circles complete with recessed spots.Circles in different colours and height. Deck above to be painted black (Pod Lounge)		A
C31	Acutex T tile ceiling 600x600 black (Pod Lounge 3D cinema)		
C32	Padded ceiling in Alcantara (Xbox area)		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	27(112)

C33	Panel ceiling open type Lautex PR-U 90mm in RAL 9006 PS and STB alleyways and server area (Truck Driver 's area)		
C34	Flat surface pelmet ceiling in way of buffet counter and bar in standard laminate L41 (Truck Driver 's area)		
C35	Panel ceiling open type Lautex PR-U 90mm with Gislaved/ "026 C90D" cherry. Every 10 th panel in mirror finish, acc to drawing. PS and STB seating areas (Truck Driver 's area)		
C36	Recessed decorative ceilings. Recessed satellite discs with decorative surround trim concealing neon light.		
C37	New panel ceiling type Lautex B15. 200mm wide. White RAL 9003.		
C40	Outside: Awning structure in metal painted white, with channel plastic panels type Vink or Skandilight mounted on the structure. Teak trims 40x40mm mounted CC 100mm		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	28(112)

FORWARD LOUNGE		DECK 7	
7101	BAR AREA AND ALLEWAYS, C-VIEW BAR	SAMPLE	REV
F	Existing stone floor completed		
S	Brushed s/s		
B	L1, L2, L3, L4, L5 in square pattern intarsia on wall panels/pilasters acc to elevations Existing bulkheads		B
	Pillars in way of outboard bulkhead to have new lining of L1 Pillars freestanding inboard to have square pattern similar to bulkheads Pillars to have graphic vinyl cladding owners supply		B
C	Existing alleyway ceiling to be completed and modified. Existing ceiling to be modified and completed in way of shop boundary Acc to ceiling plan		B
CI	Bar counter: Bar counter to be modified: New front in laminate and brushed s/s. Parts to be back lit. Excluded		B
	New grab and go units in laminated cabinet to be incorporated in existing counter acc to dwg.		B

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	29(112)

7102	LOUNGE PS #171-185, C-VIEW BAR	SAMPLE	REV
F	F2:1		
S	Brushed s/s		
B	L1 on wall panels acc to elevations L1, L2, L3, L4, L5 in square pattern intarsia on wall pilasters acc to elevations Pilasters complete with wall light and polished/s venetian blind between pilasters. Existing bulkheads		B
	Pillars in way of outboard bulkhead to have new lining of L1 Pillars freestanding inboard to have square pattern similar to bulkheads Pillars to have graphic vinyl cladding owners supply		B
C	C1a Excluded C1b C1c Excluded Acc to ceiling plan Acc to ceiling plan		B
CI	Chairs, C.1.1: Existing chairs to be refurbished and reupholstered Fabric: Wescom Antigua 7001.32 blue — Seat in striped blue fabric from Väveriet "Stena Rand Light Blue" and the rest of the chair in plain blue fabric "Stena Plain Blue", Väveriet. 25% of chairs to be reupholstered completely in striped blue fabric "Stena Rand Light Blue", Väveriet.		C E
	Sofa, S.1.1: Existing sofa to be reupholstered with seat in plain red fabric "Stena Plain Red" and backrest of sofa in striped red fabric "Stena Rand Red", both from Väveriet. Wescom Antigua 7001.14 red		C E
	New chairs PC sum EUR 350.00 Interior Design/BF-DIAGO B2450 With pedestal base swiveling with return mechanism. Chair to be fixed to deck. Fabric: Stena Corporate range Väveriet/ Woton col 1, PC sum EUR 40.00/m Excluded		B

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status		Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT		01-04-2011	Rev F XX-XX-2011	MM/RN	30(112)

	Tables, T.1.1.1: Top: New top in TL1 Existing top Base: Existing table base complete with light to be refurbished and repositioned." Light to stay and to be connected in new position. Base to be powder coated in new colour, RAL 9006 silver		B C
	Decorative glass feature or polished stainless steel in way of portholes. Excluded New curtains blue/white or red/white stripes every second window. Print on Trevira CS fabric heavy cotton structure. Blue and red color coordinated with sofa/chair fabric. Curtains to be Väveriets- "Stena Rutrand Red & Blue"		B E

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	31(112)

7103	LOUNGE PS #185-201, C-VIEW BAR	SAMPLE	REV
F	F2:1		
S	Brushed s/s		
B	L1 on wall panels acc to elevations L1, L2, L3, L4, L5 in square pattern intarsia on wall pilasters acc to elevations Pilasters complete with wall light and polished/s venetian blind between pilasters. Existing bulkheads		B
	Pillars in way of outboard bulkhead to have new lining of L1 Pillars freestanding inboard to have square pattern similar to bulkheads Pillars to have graphic vinyl cladding owners supply		B
C	C1a-Excluded C1b C1c-Excluded Acc to ceiling plan		B
CI	Chairs, C.1.1: Existing chairs to be refurbished and reupholstered Fabric: Wescom Antigua 7001.32 blue Seat in striped blue fabric from Väveriet "Stena Rand Light Blue" and the rest of the chair in plain blue fabric "Stena Plain Blue", Väveriet. 25% of chairs to be reupholstered completely in striped blue fabric "Stena Rand Light Blue", Väveriet.		C E
	Sofa, S.1.1: Existing sofa to be reupholstered with seat in plain red fabric "Stena Plain Red" and backrest of sofa in striped red fabric "Stena Rand Red", both from Väveriet. Wescom Antigua 7001.14 red		C E
	New chairs PC sum EUR 350.00 Interior Design/BF-DIAGO B2450 With pedestal base swiveling with return mechanism. Chair to be fixed to deck. Fabric: Stena Corporate range Väveriet/ Woton col 2, PC sum EUR 40.00/m Excluded		B

Projektnamn/Name SUPERFAST 7 & 8 CONVERSION 2011		Typ av handling/ Type of document SCHEDULE OF FINISHES		buildings interiors design FIGURA	
Status TENDER DOCUMENT		Datum/Date 01-04-2011	Rev.datum/ Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr /Page no 32(112)

	Tables, T.1.1.1: Top: New top in TL1 Existing top Base: Existing table base complete with light to be refurbished and repositioned." Light to stay and to be connected in new position. Base to be powder coated in new colour, RAL 9006 silver		B C
	Decorative glass feature or polished stainless steel in way of portholes. Excluded New curtains blue/white or red/white stripes every second window. Print on Trevira CS fabric heavy cotton structure. Blue and red color coordinated with sofa/chair fabric. Curtains to be Väveriets-"Stena Rutrand Red & Blue"		B E

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	33(112)

7104	LOUNGE STB #171-185, C-VIEW BAR	SAMPLE	REV
F	F2:1		
S	Brushed s/s		
B	L1 on wall panels acc to elevations L1, L2, L3, L4, L5 in square pattern intarsia on wall pilasters acc to elevations Pilasters complete with wall light and polished s/s venetian blind between pilasters. Existing bulkheads		B
	Pillars in way of outboard bulkhead to have new lining of L1 Pillars freestanding inboard to have square pattern similar to bulkheads Pillars to have graphic vinyl cladding owners supply		B
C	C1a Excluded C1b C1c Excluded Acc to ceiling plan Acc to ceiling plan		B
CI	Chairs, C.1.2: Existing chairs to be refurbished and reupholstered Fabric: Wescom Antigua 7001.14 red —Seat in striped red fabric from Väveriet "Stena Rand Red" and the rest of the chair in plain red fabric "Stena Plain Red", Väveriet. 25% of chairs to be reupholstered completely in striped red fabric "Stena Rand Red".		C E
	Sofa, S.1.1: Existing Sofas to be refurbished in Wescom Antigua 7001.32 blue Existing sofa to be reupholstered with seat in plain blue fabric "Stena Plain Blue" and backrest of sofa in striped blue fabric "Stena Rand Light Blue", both from Väveriet.		C E
	New chairs PC sum EUR 350.00 Interior Design/ BF-DIAGO B2450 With pedestal base swiveling with return mechanism. Chair to be fixed to deck. Fabric: Stena Corporate range Väveriet/ Woton col 3, PC sum EUR 40.00/m Excluded		B

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	34(112)

	Tables, T.1.1.1: Top: New top in TL1 Existing top Base: Existing table base complete with light to be refurbished and repositioned. Light to stay and to be connected in new position. Base to be powder coated in new colour. , RAL 9006 silver		B C
	Decorative glass feature or polished stainless steel in way of portholes. Excluded New curtains blue/white or red/white stripes every second window. Print on Trevira CS fabric heavy cotton structure. Blue and red color coordinated with sofa/chair fabric. Curtains to be Väveriets-“Stena Rutrand Red & Blue”		B E

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status TENDER DOCUMENT		Datum/Date 01-04-2011	Rev.datum/Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr /Page no 35(112)

7105	LOUNGE STB #185-201, C-VIEW BAR	SAMPLE	REV
F	F2:1		
S	Brushed s/s		
B	L1 on wall panels acc to elevations L1, L2, L3, L4, L5 in square pattern intarsia on wall pilasters acc to elevations Pilasters complete with wall light and polished s/s venetian blind between pilasters. Existing bulkheads		B
	Pillars in way of outboard bulkhead to have new lining of L1 Pillars freestanding inboard to have square pattern similar to bulkheads Pillars to have graphic vinyl cladding owners supply		B
C	C1a-Excluded C1b C1c-Excluded C5b-Excluded Acc to ceiling plan		B
CI	Chairs, C.1.2: Existing chairs to be refurbished and reupholstered Fabric: Wescom Antigua 7001.14 red Seat in striped red fabric from Väveriet "Stena Rand Red" and the rest of the chair in plain red fabric "Stena Plain Red", Väveriet. 25% of chairs to be reupholstered completely in striped red fabric "Stena Rand Red".		C E
	Sofa, S.1.1: Existing Sofas to be refurbished in Wescom Antigua 7001.32 blue Existing sofa to be reupholstered with seat in plain blue fabric "Stena Plain Blue" and backrest of sofa in striped blue fabric "Stena Rand Light Blue", both from Väveriet.		B E
	New chairs PC sum EUR 350.00 Interior Design/BF-DIAGO B2450 With pedestal base swiveling with return mechanism. Chair to be fixed to deck. Fabric: Stena Corporate range Väveriet/ Woton col 2, PC sum EUR 40.00/m Excluded		B

Projektnamn/Name		Type av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status TENDER DOCUMENT	Datum/Date 01-04-2011	Rev.datum/ Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr / Page no 36(112)	

	Tables, T.1.1.1: Top: New top in TL2 Base: Existing table base complete with light to be refurbished and repositioned. Light to stay and to be connected in new position. Base to be powder coated in new colour RAL 9006 silver		C
	Decorative glass feature or polished stainless steel in way of portholes. New curtains blue/white or red/white stripes every second window. Print on Trevira CS fabric heavy cotton structure. Blue and red color coordinated with sofa/chair fabric. Curtains to be Väveriets-“Stena Rutrand Red & Blue”		C E

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	37(112)

7106	LOUNGE STB #185-208 CENTRE AREA, C-VIEW BAR	SAMPLE	REV
F	F2:1 F1:1(raised floor +300) Steps to raised floor to be lit up		C
S	Brushed s/s		
B	L1, L2, L3, L4, L5 in square pattern on wall acc to elevations. Excluded		B
C	C5a C4		B
CI	Chairs, C.1.3: Existing chairs from existing bar/restaurant area w timber legs to be refurbished and reupholstered Fabric: Spradling Valencia 107-8032 white		B C E
	alt		B
	New chairs PC sum EUR 350.00 With pedestal base swiveling with return mechanism. Chair not to be fixed to deck. Fabric: Stena Corporate range col 2, PC sum EUR 40.00/m		B
	Tables:- T.1.2: Top in standard laminate TL17 with decorative feature instarsia in s/s. Base: type Johansson Design/"Opal" polished s/s finish, Not fixed to floor. 570mm height Top in timber stained sim to reused chairs, with polished s/s diameter inlay. Existing tables repositioned and refurbished. Base to be powder coated RAL 9006 silver		B C E
	Decorative glass feature in way of portholes.		B
	Film screen recessed in ceiling forward, 2500X4000. Fixed to floor for stability when used. Excluded		B

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	38(112)

7107	BACK BAR COUNTER AREA	SAMPLE	REV
F	F4:1 Existing flooring		B
S	F4:1 Existing		B
B	L1 Brushed s/s tile 100x100 randomly put so that brush not become pattern. Excluded		B
C	See 7101 Excluded		B
CI	Decorative shelf unit for bottles, backlit with LED through opaque glass. Cabinet in standard laminate and s/s acc to dwg. Excluded		B
	Back bar modified to facilitate for 600 deep fridges. Excluded		B
	New back bar unit with Corian top. Excluded		B

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	39(112)

7108	PANTRY	SAMPLE	REV
F	Existing		
S	Existing		
B	New bulkhead to store in finish similar to existing area		C
C	Existing		
CI	Existing		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	40(112)

7110	SHOP	SAMPLE	REV
F	F1:3a F1:3b F1:3c		
S	Brushed s/s		
B	L11 L12		
C	C6 C7 C8		
CI	Glass wall against alleyway and panel sliding panel wall type Dorma in glass & steel rods acc. to dwg		B
	Showcases PS and STB in glass and L14 Corian with shelves in glass. Fixings type Pauli & Sohn		A
	Shop units in L11. Backs with slat system on L13 Top of units back lit with LED, panels to be demountable All shelves to have individual LED light. Mix of glass and metal shelves.		
	Counter in L14 and glass. Corian to have milled out pattern and text on backside and to be back lit.		
	Flexible system for freestanding gondolas, shopfittings etc. A modular sytem with screw fittings recessed into deck with metal cover cap flush with deck covering. Shopfittings to be securely fixed to deck by screwing these into the recessed fittings.		
	Specially made shopfittings to be included for use in flexible system: - Circular polished s/s tube structure for hanging clothes, 4 pcs of structure - Box cabinet with shelves in laminate to be attached to above clothes structure for clothes, 4pcs - Fan shaped table with one fixing point, fans to be flexible, 2 pcs - Table 650 high for display, 2 pcs		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	41(112)

GUEST SERVICE, PUBLIC TOILETS, KIDS AREA, VIDEO ARCADE DECK 7			
7201	PS GUEST SERVICE ALLEYWAY	SAMPLE	REV
F	Existing		
S	Existing		
B	L6 Transversal wall towards stair hall in way of counter to have new glass panel mounted complete with graphics and sign. Excluded		B
C	C1a C1b C1c		B
CI	New shop fittings in inside bulkhead similar standard and quality as shop. Equipped for newspapers, magazines, books and confectionary.		A
	Pillars in way of counter to have polished s/s cladding. Pillars to have red vinyl cladding		B
	Counter front to be completed with cut out letters reading "Guest Service" in polished s/s. Letters mounted on lower part of counter. Light in lower part of counter to be modified to RGB LED Excluded		B
	New design sofas in way of Guest service alleyway 3 pcs OFFECCT/Origami sofa Fabric Spradling Valencia 107-2074 red		A C
	Glass panels on either side of counter in red Excluded		B

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	42(112)

7202	GUEST SERVICE	SAMPLE	REV
F	F2:6 Excluded		B
S	F2:6 Excluded		B
B	Back area to have new decorative transparent vinyl on glass panels. 4 colour digitally printed vinyl. Excluded L6 Excluded		B C
C	C1a C1b		B
CI			

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	44(112)

7206	KIDS AREA "CURIOUS GEORGE"	SAMPLE	REV
F	F2:7		
S	Brushed s/s		
B	L28		
C	C1b C11		
CI	Play equipment owners supply		
	Monitor cabinet in Curious George style in laminate acc to dwg. EXCLUDED		C

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	45(112)

7207 & 7209	GENTS TOILET	SAMPLE	REV
F	F6:1		
S	F6:1		
B	L26a L26b Excluded Monitors mounted behind glass panels 1 big 50 inch vertically mounted. Excluded 3 pcs 22 inch over wet unit		B
C	C9 Pelmet ceiling in way of wet unit.		
CI	Cubicle walls in L24		
	Wet unit in L23 and Corian Glacier Ice, parts of Corian to be back lit with messages. Dyson hand dryers, white model, built in in counter Taps to be sensor operated type Hans Grohe Metris. Light in tap for red/hot and blue/cold water.		
	Mirror over wet unit to have integrated lights behind opaque parts of mirror, opaque part to be removable for light source change.		
	3 monitors (see above) to be recessed into mirror.		
	Accessories such as paper holder, clothes hook, wc brush, grab handles, sanitary bag dispenser type Inda/ "Hotellerie" GEESA To be mounted on compact laminate cubicle walls (clothes hook on inside cubicle door.		A
	Recessed loudspeakers for ambient sound.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	46(112)

7208	HWC	SAMPLE	REV
F	F6:2		
S	F6:2		
B	L27		
C	B15 Panel ceiling		
CI	Equipped with necessary handles etc as per regulations		
	Mirror recessed in wall		
	Accessories such as paper holder, clothes hook, wc brush, sanitary bag dispenser type Inda/"Hotellerie" To be mounted on compact laminate cubicle walls (clothes hook on inside cubicle door.		
	HWC to be equipped with mother's nursing table.		C

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	47(112)

7210 - 7211	LADIES TOILET	SAMPLE	REV
F	F6:1		
S	F6:1		
B	L25a L25b Monitors mounted behind glass panels 1 big 50 inch vertically mounted. Excluded 3 pcs 22 inch over wet unit		B
C	C9 Pelmet ceiling in way of wet unit.		
CI	Cubicle walls in L24		
	Wet unit in L23 and Corian Glacier Ice, parts of Corian to be back lit with messages. Dyson hand dryers, white model, built in in counter Taps to be sensor operated type Hans Grohe Metris. Light in tap for red/hot and blue/cold water.		
	Mirror over wet unit to have integrated lights behind opaque parts of mirror, opaque part to be removable for light source change.		
	3 monitors (see above) to be recessed into mirror.		
	Accessories such as paper holder, clothes hook, wc brush, grab handles, sanitary bag dispenser type Inda/"Hotellerie" To be mounted on compact laminate cubicle walls (clothes hook on inside cubicle door.		
	Recessed loudspeakers for ambient sound.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	48(112)

7212	STB ALLEYWAY	SAMPLE	REV
F	Existing stone flooring		
S			
B	L6 Mural mounted on wall, mural owners supply.		
C	C1a C1b		B
CI	Glass partition to Video arcade to have new hand rail in s/s		
	New hand rails in s/s		
	Solid wall in middle of existing glass partition to be prepared w cabling for TV monitor/ lightbox.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	49(112)

7213	VIDEO ARCADE	SAMPLE	REV
F	F1:4		
S	Brushed s/s		
B	L30		
	Window wall with floor-to-ceiling glass w vinyl graphics acc to sign spec on back side.		
	Existing glass partition to alleyway		
C	C10		
CI	Sofa: Interior Design (www.interiordesign.se) /SZ-Joint + Ring Fabric different colours and pattern EURO 40/sqm EXCLUDED		C

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	50(112)

7214	STAIR HALL #150-160	SAMPLE	REV
F	Existing		
S	Existing		
B	Existing		
C	Existing		
CI	Mural painting in Stair Hall landings. Vinyl on metal mounted outside metal cassettes. New directional and commercial signage acc. to sign specification.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	51(112)

7215	LIFT	SAMPLE	REV
F	Existing		
S	Existing		
B	Existing		
C	Existing		
CI	Existing		
	New directional and commercial signage acc. to sign specification.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	52(112)

FAST FOOD RESTAURANT		DECK 7		
7301	FRESH RESTAURANT ALLEYWAYS & QUEING AREA	SAMPLE	REV	
F	F1:5a F1:5b F1:9		C	
S	Brushed s/s			
B				
C	C12			
CI	Counters etc acc to elevations			
	Sofa, S.3.1: Curved sofa along wall high model seat height 650 Fabrics Spradling Valencia and other fabric EURO 40.00 sqm acc to later spec Väveriet "Metropolis 111" green		A C E	
	Table, T.3.4: Top: 600x700 500x500 TL4 Base: Johansson Design/Venus polished s/s, height 1000 950mm		A E	
	High Stools, C.3.6: Johansson Design/Scoop, height 650 mm Base in polished s/s type Venus fixed to floor Fabrics: Spradling Valencia on outside seat in fabric PC sum EURO 40.00 sqm Väveriet "Metropolis 111" green		A C E	

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	53(112)

7302	FRESH RESTAURANT PS SEATING AREA	SAMPLE	REV
F	F2:2		
S	Brushed s/s		
B	L31 L32 Pilasters in glass with recessed light fitting acc to dwg		
C	C15		
CI	Sofa, S.3.1: Type Vilax horizontal piping, 4 pipes Fabrics: Stena Corporate Range Väveriet Metropolis_111" green EURO 40.00/sqm		E
	Chair, C.3.1, C.3.2: Type: Andreu World/Lineal Comfort Johansson Design/ Sport high model Game with chrome leg Fixed to floor swiveling with return mechanism Fabrics: Stena Corporate Range Väveriet EURO 40.00/sqm In 2 colors. One on side and one in seat C.3.1: In way of windows: Väveriet Metropolis 111 green, side edges of chair in Spradling Valencia 107-8032 white. C.3.2: In way of alleyway Väveriet Metropolis 850 red, side edges of chair in Spradling Valencia 107-8032 white. See Furniture plan layout.	 	A B E
	Table, T.3.1, T.3.2: Top: T.3.2: TL3 600x700, 1200x700, 800x800, diam 1300 mm with timber trim stained sim L31 on inboard tops T.3.1: TL5 600x700, 1200x700, 800x800 with timber trim stained sim L31 on outboard tops Base: Johansson Design/Venus polished s/s, height 720		A E
	Digital artwork: Tv recessed behind glass sheet with vinyl foil, flush with bulkhead		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	54(112)

	Padded panels in windows, fabric with cut-out and fabric acc to later spec, EURO 40/sqm Svensson Markspelle Up & Down/ AMARA col. 5500 green		C

7303	FRESH RESTAURANT CENTRE SEATING AREA	SAMPLE	REV
F	F2:2		
S	Brushed s/s		
B	L34 to be lit up with recessed RGB lights and to have projections of Gobo lighting.		
C	C13 C14		
CI	Partition of laminate L32 and L33 with decorative underlit glass on top. Sofa on 2 sides and coffee station in L32 & L33		
	Sofa, S.3.1: Type Vilax horizontal flat piping 4 pipes Fabric: Type Väveriet EURO 40/sqm Väveriet "Metropolis_111" green		C E
	Chair, C.3.4: Type: Interior Design/Ro-Huevo C4, base in white Johansson Design/Arena, white Venus base Fixed to floor swiveling with return mechanism Fabrics: Spradling/Valencia white 107-8032		A C E
	Table, T.3.5: Top: TL5 600x700, 1200x700, 800x800 with timber trim stained sim L31 Base: Johansson Design/Venus white, height 720		E

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no	
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	55(112)	

	Big feature seating table Chair: Type: Tulip by Werner Pantton Fabrics: Spradling/Valencia white			E
	Table: Top: TL5 diameter 1500mm Base: Johansson Design/Venus white, height 720 marble laminate top			

Projekt/namn/Name		Type av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status TENDER DOCUMENT	Datum/Date 01-04-2011	Rev.datum/ Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr / Page no 56(112)	

[illegible]

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no	
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	57(112)	

	Padded panels in windows, fabric with cut-out and fabric acc to later spec, EURO 40/sqm Svensson Markspelle Up & Down/ AMARA col. 5500 green		C
--	--	---	---

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no	
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	58(112)	

7305	FRESH RESTAURANT SERVERY AND BACK SERVERY	SAMPLE	REV
F	F4:1		
S	F4:1		
B	L34 Frame along L34 against ceiling in L31 acc to dwg		A
C	C12		
CI	Counters etc acc to dwg		
	Galley equipment acc to galley consultant.		


Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	59(112)

7306 & 7307	FRESH RESTAURANT OUTSIDE SEATING AREAS	SAMPLE	REV
F	Syntheteak #90 – 150 PS and STB outdoor gangways Excluded		B
S	-		
B	Decorative teak timber panel or solid core laminate panel height 800 along outside bulkhead Timber trims in stained teak on bulkhead over panel 4 trims evenly mounted on bulkhead. Outdoor wall lights. Excluded		B
C	C40 Excluded		
CI	Chairs: Witra/"Tom Vac" white Excluded		B
	Table: Fast/"Evoter P771 Greca" 700x700 Pedestal table base fixed to deck white. Tube diameter 80mm Excluded		B
	Glass entrance and exit to restaurant type Dorma. Excluded		B
	Windscreen in glass under C40 ceiling at entrance to restaurant. Excluded		B

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	61(112)

7402	FRESH RESTAURANT AFT SEATING AREA	SAMPLE	REV
F	F1:5 F2:2		
S	Brushed s/s		
B	L31 L32 Pilasters in glass with recessed light fitting		
C	C15		
CI	Sofa, S.3.2: Type Vilax horizontal piping Fabrics: Stena Corporate Range Väveriet "Metropolis_559" blue EURO 40.00/sqm		E
	Chair, C.3.3: Type: Andreu World/Lineal Comfort Johansson Design/ Sport high model Game chrome leg Fixed to floor swiveling with return mechanism Fabrics: Stena Corporate Range Väveriet EURO 40.00/sqm In 2 colors. One on side and one in seat In way of windows: Väveriet "Metropolis 559" blue, side edges of chair in Spradling Valencia 107-8032 white. See Furniture plan layout.	 	A C E
	Table, T.3.1, T.3.2: Top: T.3.2: TL3, 600x700, 1200x700 with timber trim stained sim L31 on inboard tops T.3.1: TL5, diam 1200, 800x800 centre area tables Base: Johansson Design/Venus chrome, height 720		E
	Digital artwork: Tv recessed behind glass sheet with vinyl foil, flush with bulkhead		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	62(112)

	Padded panels in windows, fabric with cut-out and fabric acc. to later spec, EURO 40/sqm Svensson Markspelle Up & Down/ AMARA col. 4500 blue		C

7403	AFT STAIR HALL #105 - 112	SAMPLE	REV
F	Existing		
S	Existing		
B	Existing		
C	Existing		
CI	Mural painting in Stair Hall landings. Vinyl on metal mounted outside metal cassettes. New directional and commercial signage acc. to sign specification.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	63(112)

7404	LIFT	SAMPLE	REV
F	Existing		
S	Existing		
B	Existing		
C	Existing		
CI	Existing		
	New directional and commercial signage acc. to sign specification.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	64(112)

PLUS LOUNGE		DECK 8	
8101	PLUS SERVERY AREA	SAMPLE	REV
F	F1:6a F1:6b		
S	Brushed s/s		
B			
C	C17 C19		
CI	Counter acc to dwgs		
	High tables in TL6 and TL 7, fixed brushed S/S stand diam 80mm.		C
	Meet and greet point acc. to dwg		C

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	65(112)

8102	PLUS BACK SERVERY AREA	SAMPLE	REV
F	-		
S	-		
B	Glass w vinyl foil on back glued to bulkhead.		
C	C19		
CI	Counter acc to dwgs		
	Sliding door to barista area in glass with etched pattern acc to later spec.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	66(112)

8103	PLUS PS SEATING AREA	SAMPLE	REV
F	F2:3a		
S	Brushed s/s		
B	L41 Pilasters in brushed s/s. recessed graphic images and/or show cases backlit.		
C	C18		
CI	Sofas, S.4.1: Type Vilax Plus 2 seater Fabric: Stena Corporate range Väveriet Plus 1 EURO 40.00/sqm Spradling Valencia no 107-3068 Marine blue		C E
	Easy chairs, C.4.3: Ire/"Inline 1" Return mechanism fixed pedistal Fabric: Stena Corporate range Väveriet "Plus" 2, EURO 40.00/sqm Back rest in contrasting colour Blue "Plus" fabric in seat, back cushion in red colour, "Flex_800", Väveriet.		A C D E
	Tables, T.4.6: TL 6 with timber trim stained sim to L41 Base: Johansson Design/ "02 opal-72 chrome finish" , "Plain base with chrome finish" height 650		A E
	Showcase cabinet in glass acc to dwg. Fitting Pauli & Sohn		
	Padded panels in windows, with cut-out and fabric acc to later spec, EURO 40/sqm		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	67(112)

8104	PLUS CENTRE SEATING AREA	SAMPLE	REV
F	F2:3b		
S	Brushed s/s		
B	L41 L43		
C	C20		
CI	Monitor mantelpiece cabinet in L41, recessed shelf in L44		
	Easy Chairs, C.4.5: Bröderna Andersson/"Status". Tilt mechanism to be fixed. Fixed to deck Fabric: Elmo Leather/ Elmosoft col. 00100 white. Cushion and back rest in Väveriet "Power_109"		A C E
	Table, T.4.3: Top in TL7 with timber trim stained sim to L41 Special base in L41 acc to dwg Plain base s/s finish, Johansson Design. Base to be dressed in laminate Thermopal Natural Cherry no F35 016, height 650		E
	Chaise lounge, C.4.8: DUX/Superspider Fabric: Standard sheepskin white grey		A C E
	Table, T.4.4: Top in TL7 with timber trim stained sim to L41 Base in chrome finish type Johansson design/Fix Plain base in chrome finish, Johansson Design, height 570 470		A E F

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	68(112)

8105	PLUS STB SEATING AREA, FAMILY LOUNGE	SAMPLE	REV
F	F2:3a		
S	Brushed s/s		
B	L41 Pilasters in brushed s/s. recessed graphic images and/or show cases backlit.		
C	C18		
CI	Sofas, S.4.1: Type Vilax Plus 2 seater Fabric: Stena Corporate range Väveriet Plus 1, EURO 40.00/sqm red. Blue vinyl, Spradling Valencia no 107-3068 Marine		E
	Easy chairs, C.4.2: Iremöbler/ "Inline 1" Return mechanism fixed pedestal Fabric: Stena Corporate range Väveriet Plus 2, EURO 40.00/sqm red color Red "Plus" fabric in seat, back cushion in blue colour, "Flex_505", Väveriet.		A C D E
	Tables, T.4.2: TL-6 TL18 with timber trim stained sim to L41 Base: Johansson Design/ 02 opal-72 Plain base with chrome finish height 650		A E
	Showcase cabinet in glass acc to dwg. Fitting Pauli & Sohn		
	Padded panels in windows, with cut-out and fabric acc to later spec, EURO 40/sqm		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	69(112)

8106	PLUS STUDY	SAMPLE	REV
F	F2:3a		
S	Brushed s/s		
B	L41		
C	C18		
CI	Easy chairs, C.4.6: OFFECCT/Solitaire Fabric: Elmosoft leather no 99999 black		C E
	Study unit in laminate with glass partitions Chair, C.4.7: Vitra/Aluminium group EA 119, black leather Wilkhanh Aline 232 black fabric chrome plated aluminium frame. Glide feet for carpet.		C E
	Big glass sheet w radius corners & white vinyl back mounted on bulkhead at distance. To be used as white board. Tray in brushed s/s for pencils. Excluded		C

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	70(112)

8107	PLUS LIBRARY FORWARD LOUNGE	SAMPLE	REV
F	F2:3a F2:3b		
S	Brushed s/s		
B	L45 inboard bulkhead L41		
C	C17, C18, C21		
CI	Sofas in way of inboard casing, S.4.2: Type Vilax Plus 2 seater Fabric: Elmosoft leather no 93129 brown		C E
	Easy chairs in way of inboard casing, C.4.4: Iremobler/ "Inline 1" with swiveling base. Fixed to deck Return mechanism Fabric: Elmosoft leather no 93129 brown Back cushion in Väveriet/ "Plus", colour acc to later spec EURO 40.00 /sqm Elmosoft leather no 77158 blue. Back rest in contrasting colour		A C E
	Tables, T.4.5: Special table design acc to dwg 600 diameter, 1000x500, 1000x520mm in standard laminate TL8, Thermopal no F35 016 Natural Cherry with intarsia in top of polished s/s forming Plus logo. Plain base, Johansson Design with chrome finish.		A E
	Sofas in way of fwd portholes, S.4.2: Type Vilax Plus 2 seater Fabric: Elmosoft leather no 93129 brown		C E
	Easy chairs in way of fwd portholes, C.4.4: Iremöbler/ "Inline 1" Return mechanism fixed pedestal Fabric: Elmosoft leather no 93129 brown Back cushion in Väveriet/ "Plus", colour acc to later spec EURO 40.00 /sqm Elmosoft leather no 77158 blue. Back rest in contrasting colour		A C E

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no	
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	71(112)	

	Tables, T.4.5: Base: Johansson Design/ "02 opal 72 chrome finish" height 650 1000x400mm in standard laminate TL8, Thermopal no F35 016 Natural Cherry with intarsia in top of polished s/s forming Plus logo. Plain base, Johansson Design with chrome finish.		E
--	---	--	---

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	72(112)

8108	PLUS NEWS LOUNGE	SAMPLE	REV
F	F2:3a		
S	Brushed s/s		
B	L41		
C	C18		
CI	News tower with recessed magazine rack and recessed monitors acc to dwg		
	Easy chair, C.4.1: Iremöbler/ "Inline 1" Return mechanism fixed to deck Fabric: Elmo soft leather 77158 blue Back cushion in Väveriet/ "Plus", colour acc to later spec EURO 40.00 /sqm Back rest in contrasting colour		A C E
	Tables, T.4.1: Top: in TL7b with timber trim stained sim to L41 Base: Johansson Design/ 02 opal-72 Plain base with chrome finish height 650		A C E

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	73(112)

8109	PLUS GENTS TOILET	SAMPLE	REV
F	F6:2		
S	F6:2		
B	L26b Monitors mounted behind glass panels 1 big 50 inch vertically mounted. 3 pcs 22 inch over wet unit L47		A
C	C9 Pelmet ceiling in way of wet unit.		
CI	Cubicle walls in L24 L46		A
	Wet unit in L46 and wash basins type Duravit, 2 separate basins on laminate counter Mixers type Axor Starck Dyson hand dryers, white model, built in in counter. Light in tap for red/hot and blue/cold water.		
	Mirror over wet unit to have integrated lights behind opaque parts of mirror, opaque part to be removable for light source change. Cabinet on mirror in glass for hand towels.		
	3 monitors (see above) to be recessed into mirror.		
	Recessed loudspeakers for ambient sound.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	74(112)

8110	PLUS LADIES TOILET	SAMPLE	REV
F	F6:2		
S	F6:2		
B	L25b Monitors mounted behind glass panels 1 big 50 inch vertically mounted. 3 pcs 22 inch over wet unit L47		A
C	C9 Pelmet ceiling in way of wet unit.		
CI	Cubicle walls in L24 L46		A
	Wet unit in L46 and wash basins type Duravit, 2 separate basins on laminate counter Mixers type Axor Starck Dyson hand dryers, white model, built in in counter. Light in tap for red/hot and blue/cold water.		
	Mirror over wet unit to have integrated lights behind opaque parts of mirror, opaque part to be removable for light source change. Cabinet on mirror in glass for hand towels.		
	3 monitors (see above) to be recessed into mirror.		
	Wall mounted foldable mother ' s nursing table		C
	Recessed loudspeakers for ambient sound.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	75(112)

8111	PLUS PANTRY	SAMPLE	REV
F	F4:1		
S	F4:1		
B	Standard Gislaved foli, white		
C	C36 C37		A
CI	Equipment acc to Owner/ galley consultant		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	77(112)

8202	LIVING ROOM, MAGAZINE LOUNGE SEATING AREA	SAMPLE	REV
F	F1:7b		
S	Brushed s/s		
B	L51 L52 L54 L55		
C	C22 C23 C24		
CI	High table magazine rack cabinet furniture acc to dwg		
	2 pcs High table in laminate with s/s foot rest. Laminate structure to be curved so that laminated panel is both sides and top and s/s foot rest is mounted in between.		
	High chairs, C.5.4: Same family as chair below. PC sum EURO 350.00 Johansson Design/Gap with walnut back, Rib BS. Fix base chrome 04/ 750mm Incl fabric Fabric: Spradling/Valencia black, 107-9035		A C E
	Chairs, C.5.3: Café chair PC sum Euro 350.00 Johansson Design/Gap with walnut back sim to , chrome runners Fabrics: Stena Corporate Range "Living Room" col 1 & 2 mixed Väveriet Woton _229 brown fabric, black thread.		A C E
	Table, T.5.3: Top in TL9 with edge in timber stained sim to L52 Base: Johansson Design/Fix Plain 720 height polished s/s finish		E

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	78(112)

8203	LIVING ROOM PS SEATING AREA	SAMPLE	REV
F	F2:4		
S	Brushed s/s		
B	L51 L52 Pilasters in L51, 6 Pilasters complete with showcase lit with LED, rest of pilasters with glass artwork mounted on distances		
C	C25		
CI	Sofam, S.5.1: Type Vilax Horizontal piping 4 pipes Fabrics: Stena Corporate range EURO 40.00/sqm Väveriet "Living Room/ Ovaler " fabric Sofa back continues to ceiling. Reversed monitor in sofa back.		C E
	Easy chair in way of sofas and windows, C.5.1: Ire/In Line,pedestal base swiveling with return mechanism. Fixed to deck. Fabric: Stena Corporate Range "Living Room" colour 1 EURO 40.00/sqm Spradling Valencia 107-9035 black. Back rest in contrasting fabric EURO 40.00/sqm Väveriet "Flex" col 220 222 brown		C E
	Tables in way of sofas and windows, T.5.1: Top in TL10 with stained timber edge sim L52 Base: Johansson Design/ Fix Plain base with polished s/s finish		E
	Easy chair freestanding groups, C.5.2: Interior Design/NY-RO-ATHENA-D4 fixed to floor, swiveling with return mechanism. Fixed to deck Fabric: Stena Corporate Range "Living Room" colour 2 EURO 40.00/sqm Väveriet "Flex" col 220 222 brown Seat cushion in pradling Valencia 107-9035 black.		C E
	Tables freestanding groups, T.5.2: Top in TL11 with stained timber edge sim L52 Base: Johansson Design/ Fix Plain base with polished s/s finish		E
	4 pcs of Railings in way of alleyway. Upstands in powder coated steel with 4 polished s/s rods between upstands.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	79(112)

	Padded board with cut-out in windows, fabric EURO 40		
--	--	--	--

8204	LIVING ROOM STB SEATING AREA	SAMPLE	REV
F	F2:4		
S	Brushed s/s		
B	L51 L52 Pilasters in L51, 6 Pilasters complete with showcase lit with LED, rest of pilasters with glass artwork mounted on distances		
C	C25		
CI	Sofa, S.5.1: Type Vilax Horizontal piping 4 pipes Fabrics: Stena Corporate range EURO 40.00/sqm Väveriet "Living Room/Ovaler" fabric Sofa back continues to ceiling - Reversed monitor in sofa back.		C E
	Easy chair in way of sofas and windows, C.5.1: Ire/In Line,pedestal base swiveling with return mechanism. Fixed to deck. Fabric: Stena Corporate Range "Living Room" colour 1 EURO 40.00/sqm Spradling Valencia 107-9035 black. Back rest in contrasting fabric EURO 40.00/sqm Väveriet "Flex" col 220 222 brown		C E
	Tables in way of sofas and windows, T.5.1: Top in TL10 with stained timber edge sim L52 Base: Johansson Design/Fix Plain base with polished s/s finish		E
	Easy chair freestanding groups, C.5.2: Interior Design/NY-RO-ATHENA-D4 fixed to floor, swiveling with return mechanism. Fixed to deck Fabric: Stena Corporate Range "Living Room" colour 2 EURO 40.00/sqm Väveriet "Flex" col 220 222 brown Seat cushion in pradling Valencia 107-9035 black.		E
	Tables freestanding groups, T.5.2: Top in TL11 with stained timber edge sim L52 Base: Johansson Design/Fix Plain base with polished s/s finish		E

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	80(112)

	4 pcs of Railings in way of alleyway. Upstands in powder coated steel with 4 polished s/s rods between upstands.		
	Padded board with cut-out in windows, fabric EURO 40		

8205	LIVING ROOM BARISTA SERVERY	SAMPLE	REV
F	F4:1		
S			
B	Brushed s/s tiles on back server wall L56, L54		C
C	C23		
CI	Barista counter acc to dwg		
	Barista grab and go unit in laminate cabinet complete with aluminium shutter powder coated black. Shutter tom have graphic vinyl image.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	81(112)

8206	LIVING ROOM NEWS ROOM	SAMPLE	REV
F	F2:4		
S	Brushed s/s		
B	L51 L52		
C	C25		
CI	Easy chair, C.5.1: Ire/In Line fixed pedestal base. Fixed to deck Fabric: Leather type Elmosoft Spradling Valencia 107-9035 black. with back rest cushion in Väveriet "Flex" col 220 222 brown		C E
	Table: Specially designed table complete with light fitting with lampshade in opaque plexi. Light fitting post to be integrated in table and serve as table base. Blue tooth remote control integrated in table with control unit. Remote and remote system owners supply.		
	3 pcs of Railings in way of alleyway acc to dwg. Upstands in powder coated steel with 4 polished s/s rods between upstands. Railing to cover the three groups of easy chairs		C

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	82(112)

8207	LIVING ROOM GENTS TOILET	SAMPLE	REV
F	F6:1		
S	F6:1		
B	L26a L26b Monitors mounted behind glass panels 1 big 50 inch vertically mounted. Excluded 3 pcs 22 inch over wet unit		B
C	C9 Pelmet ceiling in way of wet unit.		
CI	Cubicle walls in L24		
	Wet unit in L23 and Corian Glacier Ice, parts of Corian to be back lit with messages. Dyson hand dryers, white model, built in in counter Taps to be sensor operated type Hans Grohe Metris. Light in tap for red/hot and blue/cold water.		
	Mirror over wet unit to have integrated lights behind opaque parts of mirror, opaque part to be removable for light source change.		
	3 monitors (see above) to be recessed into mirror.		
	Recessed loudspeakers for ambient sound.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	83(112)

8208	LIVING ROOM LADIES TOILET	SAMPLE	REV
F	F6:1		
S	F6:1		
B	L25a L25b Monitors mounted behind glass panels 1 big 50 inch vertically mounted. Excluded 3 pcs 22 inch over wet unit		B
C	C9 Pelmet ceiling in way of wet unit.		
CI	Cubicle walls in L24		
	Wet unit in L23 and Corian Glacier Ice, parts of Corian to be back lit with messages. Dyson hand dryers, white model, built in in counter Taps to be sensor operated type Hans Grohe Metris. Light in tap for red/hot and blue/cold water.		
	Mirror over wet unit to have integrated lights behind opaque parts of mirror, opaque part to be removable for light source change.		
	3 monitors (see above) to be recessed into mirror.		
	Wall mounted foldable mother's nursing table		C
	Recessed loudspeakers for ambient sound.		

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status TENDER DOCUMENT		Datum/Date 01-04-2011	Rev.datum/ Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr /Page no 84(112)

8209 & 8211	MES AREA	SAMPLE	REV
F	F1:1		
S	S/S		
B	L52		
C	C22		
CI	Beer trolleys stored in room to be covered with Roller shutters with Marks Pelle Up & Down fabric with graphic print. Roller shutter guides on side walls.		C

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no	
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	85(112)	

8210	MID STAIR HALL	SAMPLE	REV
F	F1:1 Landings in F1:1 Steps in F1:6b		A
S	Existing		
B	Existing		
C	Existing		
CI	Mural painting in Stair Hall landings. Vinyl on metal mounted outside metal cassettes. New directional and commercial signage acc. to sign specification.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	87(112)

8302	POD LOUNGE PS SEATING AREA	SAMPLE	REV
F	F2:5		
S	Brushed s/s		
B	L61 (Tinted glass panels with graphic pattern on some glued to wall) L63 Transversal wall to have decorative mural vinyl, 4 colour digital print.		A
C	C29		
CI	Monitor cabinets in etched glass and s/s steel Monitor cabinets in L61 and L63 acc to dwg. L63 L61 to have graphic pattern in vinyl behind glass.		A
	Barista Pronto cabinet unit in laminate, complete with shutter		
	Sofa, S.6.1: Type Vilax horizontal piping 4 pipes: Fabric: Pipes in Spradling Valencia 107-9035 black & Väveriet "Barock" 220 brown, every second, black in top. Seat in Spradling Valencia 107-9035 black		A C E
	Easy chair, C.6.1: Interior Design/ NY-RO-ATHENA-D4 NY-RO-RANIA-C6 fixed to floor, swiveling with return mechanism Fabric: Spradling Valencia 107-9035 black Seat and neck rest in Väveriet "Barock" 220 brown		C E
	Table, T.6.1, T.6.2: Top in TL12 TL19 and TL3 TL13 mixed, see furniture plan. Base: Johansson Design/Fix polished s/s finish height 650		A E

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	88(112)

8303	POD LOUNGE CENTRE SEATING AREA	SAMPLE	REV
F	F2:5 F1:8b, F1:8c, F1:8d		C
S	Brushed s/s		
B	L62		
C	C30 C32		
CI	Movable Barista counter in laminate. Back wall in L56 Locked position close to wall.		
	High table in Corian along curved wall integrated in wall. Bar stool, C.6.2: Johansson Design/Level Piano adjustable fixed to floor		E
	Cabinet furniture in laminate L64 and glass. Some backlit. Some with seating and some with recessed monitor etc acc to dwg. Seating in fabric acc to later spec PC sum EURO 40.00 sqm Spradling Valencia 107-9035 black		A
	Vertigo interactive projection system Owner 's delivery to b einstalled central in area above flooring F1:8d		C
	Sofa, S.6.5: 4 pcs custom made circular sofas diam 2000mm acc to dwg. Black laminate base. One fabric each: Väveriet Flex 807 orange, Väveriet Flex 686 purple, Väveriet Barock 660 purple, Väveriet Barock 870 orange/red		D E
	Table, T.6.3: Special revolving tables on one fixed pedestal. Tops to have 4 fixed positions with stops. EXCLUDED. Tables T6.3 acc to furniture layout, TL13 TL12 with white plastic edge, Venus Foot in chrome finish height 650		C E

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	89(112)

	High tables: TL 14 Hexagonal tops in laminated glass with metal structure like "umbrella". Glass to have graphic vinyl in between glass sheets. Base specially design with umbrella glass top holder. EXCLUDED		C
--	---	--	---

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	90(112)

8304	POD LOUNGE STB SEATING AREA	SAMPLE	REV
F	F2:5		
S	Brushed s/s		
B	L61 (Tinted glass panels with graphic pattern on some glued to wall) L63 Transversal wall to have decorative mural vinyl, 4 colour digital print.		A
C	C29		
CI	Monitor cabinets in etched glass and s/s steel Monitor cabinets in L61 and L63 acc to dwg. L63 L61 to have graphic pattern in vinyl behind glass.		A
	Barista Pronto cabinet unit in laminate, complete with shutter		
	Sofa, S.6.1: Type Vilax horizontal piping 4 pipes: Fabric: Pipes in Spradling Valencia 107-9035 black & Väveriet "Barock" 220 brown, every second, black in top. Seat in Spradling Valencia 107-9035 black		A C E
	Easy chair, C.6.1: Interior Design/ NY-RO-ATHENA-D4 NY-RO-RANIA-C6 fixed to floor, swiveling with return mechanism Fabric: Spradling Valencia 107-9035 black Seat and neck rest in Väveriet "Barock" 220 brown		C E
	Table, T.6.1, T.6.2: Top in TL12 TL19 and TL3 TL13 mixed, see furniture plan. Base: Johansson Design/Fix polished s/s finish height 650		A E

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	91(112)

8305	GAMING ARCADE	SAMPLE	REV
F	F1:8b		
S	Brushed S/S		
B	L65		
C	C27		
CI	Gaming furniture in L66 Seat in Spradling Valencia 107-9035 black		A C
	Oversized entrance pillars in glossy powder coated metal. Colour acc to later spec		A

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	92(112)

8306	POD LOUNGE XBOX KINETICS AREA	SAMPLE	REV
F	F1:8b		
S	Brushed s/s		
B	L62		
C	C32		
CI	Recessed monitors 50-60 inch in curved wall		
	Seats along curved wall in laminate and seat sim to padded wall wall-EXCLUDED		C

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	93(112)

8307	POD LOUNGE 3D CINEMA	SAMPLE	REV
F	F2:5b Cinema carpet		
S	Brushed s/s		
B	L67		
C	C31		
CI	Gradient benches clad in vinyl type Spradling 107-9035 black Benches to have light fitting at floor in front of seat.		C
	Recessed loudspeakers behind cover net colour sim to bulkhead.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	94(112)

84 TRUCK DRIVER ´S AREA #90 - 122		DECK 8		
8401	TRUCK DRIVER ´S SERVERY AREA	SAMPLE	REV	
F	F1:1			
S	S/S			
B	L71 and L 73 acc to elevations.			
C	C33, C34 and C36 acc to ceiling plan.			
CI	Buffet counter and dessert counters acc to drawings.			

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	95(112)

8402	TRUCK DRIVER ´S PS SEATING AREA	SAMPLE	REV
F	F2:6		
S	S/S		
B	L71. Window bulkhead with decorative pilasters and blinds acc to elevations.		
C	C35		
CI	All pillars to be clad in s/s brushed finish		
	Fixed sofas units acc to dwg. Sofas, S.7.1: type Vilax/Vertical piping height 850mm Fabrics: Väveriet/Kalligrafi 558 new design colour blue		E
	Chairs, C.7.2: Paco Capdell/Gala 740 A timber stained sim to L41. Extra stabilizer between legs Existing chairs from rest dk 7 reupholstered Fabric: Väveriet/Citat 550 blue (se fabric clarification document for number and positions)		B E
	Tables, T.7.1, T.7.2, T.7.3: Base: "Fix height 720 finish satin"/Johansson Design Top: TL15 with timber trim stained sim to L41 Existing tables from rest dk 7		B E
	Table 2: Base: "Fix height 720 finish satin"/Johansson Design Top: TL16 with timber trim stained sim to L41 Existing tables from rest dk 7		B

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	96(112)

8403	TRUCK DRIVER ´S CORRIDOR PS	SAMPLE	REV
F	F1:1		
S	S/S		
B	L71		
C	C28		
CI	LCD TV acc to elevation. Owner's delivery.		
	Glass partition type Skandi Bo Ocean OC85, (B15) 30% open acc to dwg		B

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	97(112)

8404	TRUCK DRIVER ´S CORRIDOR STB	SAMPLE	REV
F	F1:1		
S	S/S		
B	L71		
C	C28		
CI	LCD TV acc to elevation. Owner's delivery.		
	Glass partition type Skandi Bo Ocean OC85, (B15) 30% open acc to dwg		B

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	98(112)

8405	TRUCK DRIVER ´S LADIES WC/SHOWER	SAMPLE	REV
F	F6:1		
S	F6:1		
B	L73		
C	C9		
CI			
	Wet unit in L74-L24 and Corian Glacier Ice Dyson hand dryers, white model, built in in counter		C
	Taps to be sensor operated type Hans Grohe Metris. Light in tap for red/hot and blue/cold water.		
	Shower cubicle rooms		
	Recessed loudspeakers for ambient sound.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	99(112)

8406	TRUCK DRIVER ´S STB SEATING AREA	SAMPLE	REV
F	F2:6		
S	S/S		
B	L71. Window bulkhead with decorative pilasters and blinds acc to elevations.		
C	C35		
CI	All pillars to be clad in s/s brushed finish		
	Fixed sofas units acc to dwg. Sofas, S.7.1: type Vilax/Vertical piping height 850mm Fabrics: Väveriet/Kalligrafi blue colour		C E
	Chairs, C.7.2: Paco Capdell/Gala 740 A timber stained sim to L41. Extra stabilizer between legs Existing chairs from rest dk 7 reupholstered Fabric: Väveriet/Citat Blue (see fabric clarification document for number and positions)		B E
	Tables, T.7.1, T.7.2, T.7.3: Base: "Fix height 720 finish satin"/Johansson Design Top: TL15 with timber trim stained sim to L41 Existing tables from rest dk 7		B E
	Table 2: Base: "Fix height 720 finish satin"/Johansson Design Top: TL16 with timber trim stained sim to L41 Existing tables from rest dk 7		B E

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status TENDER DOCUMENT		Datum/Date 01-04-2011	Rev.datum/ Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr /Page no 100(112)

8407	TRUCK DRIVER ´S RECLINING SEAT LOUNGE	SAMPLE	REV
F	F2:6		
S	S/S		
B	L71. Window bulkhead with decorative pilasters and blinds acc to elevations.		
C	C35		
CI	Reclining seats.		
	Chaiselong, C.7.1: Ire/Viper, fixed seat to metal structure. Furniture to be fixed to floor reused reclining chairs from dk 6 to be reupholstered. Fabric: Väveriet/Citat red (se fabric clarification document for number and positions)		B C E

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	103(112)

8411	TRUCK DRIVER ´S GENTS WC/SHOWER	SAMPLE	REV
F	F6:1		
S	F6:1		
B	L26a		
C	C9		
CI	Cubicle walls in L24		
	Wet unit in L74-L73 L24 and Corian Glacier Ice Dyson hand dryers, white model, built in in counter Taps to be sensor operated type Hans Grohe Metris. Light in tap for red/hot and blue/cold water.		B
	Shower cubicle rooms		
	Recessed loudspeakers for ambient sound.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	104(112)

8412	AFT STAIR HALL	SAMPLE	REV
F	Existing		
S	Existing		
B	Existing		
C	Existing		
CI	Mural painting in Stair Hall landings. Vinyl on metal mounted outside metal cassettes. New directional and commercial signage acc. to sign specification.		

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	105(112)

SPA AREA		DECK 10		
	CORRIDOR	SAMPLE	REV	
F	F1:1 Nordic Flooring the Boardwalk Excluded		B	
S	Brushed s/s Excluded		B	
B	Existing Vinyl on walls in "PURE Nordic Spa" graphics Excluded		B	
C	Existing			
CI	Doors to treatment rooms in Strataflex timber vinyl. Complete with cut out s/s letters reading "Treatment Room 1-4" Excluded		B	

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	106(112)

	TREATMENT ROOMS	SAMPLE	REV
F	F1:1 Nordic Flooring the Boardwalk Excluded		B
S	Brushed s/s Excluded		B
B	New strataflex on 3 walls One wall with PURE graphic vinyl Excluded		B
C	Existing		
CI	Existing room furniture to be stripped out. Excluded		B
	Treatment equipment owners supply Excluded		B

Projektnamn/Name		Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011		SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no	
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	107(112)	

1006 1007	SPA	SAMPLE	REV
F	Existing		
S	Exisitng		
B	Existing Vinyl on walls in "PURE Nordic Spa" graphics-Excluded		B
C	Existing		
CI	Sign to Spa area reading Pure Nordic Spa Graphic visual in vinyl on glass behind reception counter. Excluded		B
	New Furniture type Cane-Line Breeze, easy chairs and tables Excluded		B
	Decorative panels on walls with PURE graphic visuals in 4 colour printed vinyl panels-Excluded		B
	LED lights OXO Luau 10 pcs-Excluded		B

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES			
Status TENDER DOCUMENT	Datum/Date 01-04-2011	Rev.datum/ Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr /Page no 108(112)

SUPPLIERS LIST

FLOORING

Nordic Flooring

Ehrenborg & Co AB
Laminogatan 22
431 53 Mölndal
Sweden
Phone: +46 31 863595
Facsimile: +46 31 86 43 27
Mail: info@ehrenborg.se
www.ehrenborg.se

Hammer Taepper – Hammer Contract Division

Abborrvägen 10 b
S-181 30 Lidingö
Tel: +46 – (0)8 – 767 49 00
Fax: +46 – (0)8 – 767 20 99

Polyfloor

Freudenberg Bausysteme KGHöhner Weg 2-4
69465 Weinheim
Tel.: (+49) 6201 - 80 5666
Fax.: (+49) 6201 - 88 3019

Altro Limited

Works Road
Letchworth Garden City
Hertfordshire, SG6 1NW
Email address: info@altro.com

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	109(112)

LININGS

Formica

Laminatgrossisten
Box 204
S-571 23 Nässjö
Sweden
Phone: +46 - (0)380 134 40
Facsimile: +46 - (0)380 196 17

Corian Du Pont

Klangfärgsgatan 16
S-426 52 Västra Frölunda
Tel: +46 - (0)31 - 69 75 80
Fax: +46 - (0)31 - 29 53 20

Konradssons Kakel

Fridhems. 18
55302 JÖNKÖPING
036-125115
036-121555
mail info@konradssons.com

Thermopal GmbH

Hausanschrift
Wurzacher Straße 32
D-88299 Leutkirch
Postanschrift
Postfach 11 60
D-88291 Leutkirch
Telefon: +49 (0) 7561 89-0
Telefax: +49 (0) 7561 89-232
E-Mail: info@thermopal.com

Polyrey Uk

Langley Place
99 Langley Road
Watford WD17 4AU
Tel. : +44 (0) 1923 202700
e-mail: polyrey.uk@polyrey.com

Gislaved Folie AB

P.O Box 518
332 28 Gislaved
Sweden
Phone: +46 371 837 00
Facsimile: + 46 371 143 66
E-mail: gislaved.folie@gifol.se

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES		FIGURA	
Status	Datum/Date	Rev.datum/ Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	110(112)

CEILINGS

OY Lautex AB

P.O Box 58
Fin-03101 Nummela
Finland
Phone: +358 (0)9 2248 810
Facsimile: +358 (0)9 2225 447

Ecophon

Ecophon
Box 500
260 61 Hyllinge
Sweden
Phone: 042-17 99 00, Fax: 042-17 98 00
E-mail: ecophon.sverige@ecophon.se

Projektnamn/Name SUPERFAST 7 & 8 CONVERSION 2011	Typ av handling/ Type of document SCHEDULE OF FINISHES		buildings interiors design FIGURA	
Status TENDER DOCUMENT	Datum/Date 01-04-2011	Rev.datum/ Rev.date Rev F XX-XX-2011	Handl./Responsible MM/RN	Sidnr /Page no 111(112)

FURNITURE

Johansson Design SE 285 35 Markaryd Sweden Phone: +46 (0)433 725 00 Facsimile: +46 (0)433 725 05 E-mail: info@johansondesign.se	Vilax Vilax AB, Tirupsvägen 9, 245 93 Staffanstorp 046-23 45 67 info@vilax.se
Paco Capdell/Line Marketing Sylvestergatan 2 411 32 Göteborg Sweden Phone: +46 (0)31 778 08 23 Facsimile: +46 (0)341 778 07 09	FG Intersales AB Storgatan 69 523 31 ULRIKHAMN Tel. 0708 146622 Fax. 0321 14622, 0321 10650 E-post. info@fgintersales.se
Wilkhahn Wilkening + Hahne GmbH+Co.KG Fritz-Hahne-Straße 8 D-31848 Bad Münder Phone: ++49 (5042) 999-0 Fax: ++49 (5042) 999-226 info@wilkhahn.de	Lammhults Möbel AB Växjövägen 41, Box 26 SE-360 30 Lammhult Sweden Phone +46 (0)472 269500 Fax +46 (0)472 260570
Posthaus Contract GmbH Rudolfstrasse 10 D-41068 Mönchengladbach Phone: +49-2161-400750 Facsimile: +49-2161-400751	Tylö AB Svarvaregatan 6 SE-302 50 Halmstad Tel: 035-299 00 00 Fax: 035-299 01 98 E-post: info@tylo.se
Georg Eknes Industrier AS N-5913 EIKANGERVÅG NORWAY Phone: +47 56 35 75 00 Facsimile: +47 56 35 75 01	Interior design collection Box 39 971 02 Luleå tel. +46(0) 920 220101 fax. +46(0) 920 88886 info@interiordesign.se

Projektnamn/Name	Typ av handling/ Type of document		buildings interiors design FIGURA	
SUPERFAST 7 & 8 CONVERSION 2011	SCHEDULE OF FINISHES			
Status	Datum/Date	Rev.datum/Rev.date	Handl./Responsible	Sidnr /Page no
TENDER DOCUMENT	01-04-2011	Rev F XX-XX-2011	MM/RN	112(112)

FABRICS	
Almedahls AB S-516 80 Dalsjöfors Sweden Phone: +46 - (0)33 48 01 00 Facsimile: +46 - (0)33 48 01 40	Väveriet S-514 92 Uddebo Sweden Phone: +46 - (0)325 797 00 Facsimile: +46 - (0)325 797 91 mail to: info@vaveriet-uddebo.se
Svensson Marks Pelle Vävare Ludvig Svensson 511 82 Kinna Sweden Phone: +46 (0)320 20 92 00 Facsimile: +46 (0)320 21 10 10	Kvadrat/Gabriel/Sandén 8400 Ebeltoft Denmark Phone: +45 8953 1866 Facsimile: +45 8953 1800
Elmo Scandinavia S-512 81 Svenljunga Sweden Phone: +46 - (0)325 66 14 00 Facsimile: +46 - (0)325 61 10 04	Spradling International, Inc. 200 Cahaba Valley Parkway North P. O. Box 1668 Pelham, AL 35124 Tel: (205) 985 4206 / Sales: (800) 333 0955 Fax: (205) 985 9176 / Sales: (205) 985 2354 E-mail: sales@spradlingvinyl.com web: http://www.spradlingvinyl.com